Rehabilitate Infrastructure at Four Campgrounds

PRWI – PMIS 317499
Rehabilitate Infrastructure at Four Campgrounds

• Brief Description
  The scope of work consists of replacing the deteriorating wastewater systems in A-Loop Oak Ridge campground, Cabin Camp 3, Turkey Run campground, and the Park’s concessionaire-operated recreational vehicle (RV) campground in Prince William Forest Park. The project will also replace the deteriorating water lines and pavement in the RV campground.

• Location
  Prince William Forest Park, Virginia

• Estimated Price
  Between $5M & $10M
Rehabilitate Infrastructure at Four Campgrounds

• Design & Construction Method:  
  Design – Bid – Build
• Procurement Method:  
  Small Business Set-aside
• Schedule (Approximate):  
  Solicitation Date: June 2022  
  Award Date: September 2022  
  Period of Performance: 457 days

Existing concrete septic field weir diversion and distribution box located at Camp Cabin 3. Outflow pipes are clogged full of roots

Camp Cabin 3 Campground

Turkey Run Campground
Rehabilitate Infrastructure at Four Campgrounds

• Performance Constraints & Other Considerations
  o Natural and / or cultural resource considerations
  o Visitor access
  o Seasonal restrictions
  o Scheduling

Oak Ridge Campground

Existing brick manhole with vitrified clay pipes located at the Cabin Camp 3

RV Campground